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Cart Path replacement, James Connally Golf Course 

Excavate and remove existing cart path - #4/#5 600 linear feet (can be dumped on site) 

Dig cart cavity to prepare for new cart path - #4/#5, #8, #16, #17 2100 linear feet 

Form new cart path to be 6 feet wide, 4” thick 

Use 3000psi with #3 bar at 16” O.C. crossed 

Broom finish 

Pull forms and backfill and clean the work area. 

Contractor to make copies of concrete invoices showing that 3,000 PSI concrete was poured. 

As stated on the RFP, contractor and employees shall have a photo I.D. visible at all times. This 

I.D. shall state employee’s name and company they work for. 

THIS IS AT A GOLF COURSE. CONTRACTOR WILL NEED TO UNDERSTAND 

HOW THE GOLFERS PLAYING THROUGH WILL AFFECT HIS WORK 

SCHEDULE. THE MANDATORY PRE-PROPOSAL IS TO BE ABLE TO CLEARLY 

DESCRIBE TO CONTRACTOR HIS DUTIES DURING THIS PROJECT AND THE 

ROUTES HE IS TO TAKE. 

There is a mandatory Pre-Bid meeting for all interested bidders to be held at 

the James Connally Pro Shop on 1:00 PM Tuesday, April 22
nd

, 2014 at the 

John Connally Pro Shop located at 7900 Concord Dr, Waco, TX 

 

For Questions, attend the Pre-Bid meeting or contact:  

Jake May 

TSTC GLM/James Connally Golf Course 

jacob.may@tstc.edu 

254-799-6561 

 

Please do not come out to the golf course without contacting Jake ahead of 

time. 

mailto:joe.todaro@tstc.edu
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