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– Phase II - 2014 
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The objective of this project is to improve the exterior of select existing houses on the 
TSTC – Waco campus.  Each house will be listed separately in the subsequent bid package 
and will have a specific scope identified by the individual scope notes.  The General 
Notes listed shall apply to all houses included in the bid package.  The houses included in 
this bid package and defined separately are as follows:      

• 401 Vance Ave 
• 403 Vance Ave 
• 407 Vance Ave 
• 409 Vance Ave 
• 411 Vance Ave 
• 413 Vance Ave 
• 415 Vance Ave 
• 417 Vance Ave 
• 419 Vance Ave 
• 421 Vance Ave 

 

• 41 Bolling 
• 43 Bolling 
• 44 Bolling 
• 45 Bolling 
• 46 Bolling 
• 47 Bolling 
• 48 Bolling 
• 49 Bolling 
• 50 Bolling 
• 54 Bolling 

This project will be awarded to one contractor as a lump sum agreement.   

TSTC Housing Exterior Improvements – Phase II – 2014 
Project Overview 
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TSTC Housing Improvements – Phase II – 2014 
 General Notes 

1. This project is Tax Exempt. 
2. Remove address nameplates, preserve, reinstall after improvements are complete. 
3. Stage dumpsters in vacant house driveways only.  No staging in occupied houses or curbside. 
4. Properly dispose off site of all demolished materials.   
5. Where applicable, contractor will be responsible for restoring interior abated drywall at new window locations.  The 

contractor shall paint the interior wall at each of these locations from “corner to corner” with a SW# to be provided. 
6. All new and existing materials shall be painted according to defined individual color schemes indicated, including 

carports. 
7. All ‘front’ doors shall be painted SW 6258 Tricorn Black, Exterior Latex Semi-Gloss.  Secondary, and storage doors shall be 

painted SW 6148 Wool Skein, Exterior Latex Semi-Gloss for Vance Units only.  Shed doors on Bolling to match trim color.  
8. Remove and dispose of all coax cable at unoccupied units.  In occupied units, remove coax brackets and reattach when 

complete.  Do not disrupt service.  
9. All rotten wood visible from the exterior, including sills, headers, jambs, fascia, soffit, trim; shall be replaced with new 

material.  Pre-bid inspections are strongly encouraged. 
10. Contractor shall include an allowance of $5,000.00 for any labor and materials needed for hidden damaged wood. This 

allowance will be used toward labor, per labor price submitted by contractor on page 1 of the Proposal Form and material 
as price listed below. If the repair of hidden damaged wood is less than the $5,000.00 allowance, then that balance will 
go to TSTC. Contractor shall furnish and install material to replace any hidden damaged materials, this will include but not 
be limited to 2”x6”PT wood sill plate framing, 2”x6” #2 YP or SPF stud framing, and ¾” CDX plywood for repair of any # 
105 siding that was removed because of hidden damage. Contractor shall repair hidden damaged wood and siding after 
TSTC Project Manager determines the area to be repaired. The cost of material used for this hidden damage will be 
current market price plus 15% markup. Proposer shall issue a price per hour for a carpenter and helper. There is a line 
item below for contractor to fill in for hourly wages for one carpenter with a carpenter’s helper. Contactor will, at the 
exposure of damaged wood, submit a proposal for how many hours any particular damaged wood area would take for 
one carpenter with a carpenter’s helper. Contractor will submit this to TSTC Project Manager for approval. TSTC reserves 
the right to utilize others for these repairs. 
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TSTC Housing Improvements –Phase II – 2014 
Finish Schedule 

Color Scheme   Siding   Trim   Units 
C3   SW# Country Lane Red   SW# 6106 Kiln Beige   401V, 403V, 417V, 419V, 41B, 48B, 54B 

C4   SW# 7025 Backdrop   SW# 6106 Kiln Beige   407V, 44B, 45B 

C6   SW# 6235 Foggy Day   SW# 6106 Kiln Beige   409V, 411V, 421V, 43B, 49B, 50B 

C8   SW# 6151 Quiver Tan   SW# 6106 Kiln Beige   413V, 415V, 46B, 47B 

 Exterior front entrance doors  - SW 6258 Tricorn Black, Exterior Latex Semi-Gloss.  
 Exterior storage and secondary doors -  SW 6148 Wool Skein, Exterior Latex Semi-Gloss.  
 
PRIMERS: (Basis of Design)  
 A. Primer, Latex for Interior and Exterior, Wood, Gypsum Board, Plywood:  
  Manufacturer: Sherwin Williams  
  Product: Multi-Purpose Latex Primer B51-8000 Series  
 B. Primer, DTM, Water Based for Exterior Metal:  
  Manufacturer: Sherwin Williams  
  Product: DTM Acrylic Primer/Finish B66W1  
WATER-BASED PAINTS: (Basis of Design)  
 A. Latex, Exterior Semi-Gloss (Gloss Level 5):  
  Manufacturer: Sherwin Williams  
  Product: SuperPaint Exterior Latex Satin A89-100 Series  
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TSTC Housing Improvements – Phase II – 2014 
 General Scope Notes 

Furnish and Install New specified 3’0”x 5’0” Window.  Ensure that there is a minimum clearance of 36” from jamb 
to jamb on the interior.  Frame exterior accordingly.  Salvage existing temporary plywood cover and return to TSTC.  
Patch/Paint interior abated drywall.  

① 

② 

③ 

④ 

Install HardiPlank lap siding over existing siding. Install specified or equal vapor barrier. Paint and trim per 
industry standard. 

Replace any rotted or damaged or missing trim/soffit with specified product. 

Install HardiPlank lap siding over existing flat surface. Demo mid-trim 2x member and vertical ‘king stud’ where 
applicable.  Add furring strips as needed to continuously install siding flush with section below or adjacent. If 
existing surface is beyond salvage, replace with sheathing prior to installation of siding. 

Demo 1x2, leave flat siding. Add furring strips as needed to continuously install siding flush with section below or 
adjacent.   Install vapor barrier and Hardiplank over existing flat. 

⑤ 

Replace rotten sill material with pressure treated wood.  Trim and paint with specified products. ⑥ 

Install 4”x16” vents for ventilation. ⑦ 

Demo brick.  Frame as necessary, including supporting porch posts.  Install sheathing substrate and specified siding. ⑧ 
Demo carport roofing/decking completely.  Install new 2x6 #2 SYP joist for the first 4 rows.  Install R metal roof 
panels and drip caps.  Ensure proper tie in to the existing structure for drainage/run off.  See separate page for more 
details. 

⑨ 

Demo existing siding.  Install specified or equal vapor barrier.  Install HardiPlank lap siding.  Paint and trim per 
industry standard. 

⑩ Replace all fascia 1x trim with specified product.  Salvage/repaint nose board where possible. 

⑪ 

⑫ 

Build out new soffit assembly with specified product.  See separate page for detail. ⑬ 

Prep and paint existing brick veneer using Sherwin-Williams A6 Series A100 Satin.  Color shall match the trim 
for each house per defined color scheme. 
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TSTC Housing Improvements – Phase II - 2014 
 Specifications 

EXTERIOR SIDING, SOFFIT AND TRIM: Basis of Design 

1. Exterior Siding:  
 a. Product: HardiePlank Lap Siding  
 b. Type: Select Cedarmill  
 c. Finish: Unfinished  
 d. Colors: Reference Exterior Finish Schedule  
 e. Width: 7 1/4 inches  
 f. Exposure: 6 inches 
  
2. Exterior Trim:  
 a. Product: HardieTrim Boards  
 b. Type: Rustic  
 c. Finish: Unfinished  
 d. Colors: Reference Exterior Finish Schedule  
 e. Thickness: 3/4 inches  
 f. Width: Various-Reference details on  

3. Exterior Soffit:  
a. Product: HardiePanel Vertical Siding  
b. Type: Cedarmill  
c. Finish: Unfinished  
d. Colors: Reference Exterior Finish Schedule  
e. Thickness: 5/16 inches  

RFQ FY140918 6 



TSTC Housing Improvements – Phase II - 2014 
 Specifications 

 
EXTERIOR WEATHER BARRIER SYSTEM: Basis of Design  

A. Exterior weather barrier system shall be as maufactured by  
JamesHardie, Building Products, Inc,  
888-542-7343  

1. Weather Barrier:  
a. Products: HardieWrap w/ HardieWrap Seam Tape  
b. Composition: Non-woven, non perforated polyolegin  
c. Water Vapor Permeance: 15 perms.  
d. Air Resistance: >1800 sec/100cc  
e. UV Stability: up to 180 days  

2. Flashing:  
a. Products: HardieWrap Flashing and Flex Flashing  
b. Flashing Composition: butyl rubber adhesive with a non-woven 
polyolefin backing and coated Kraft paper release.  
c. Flex Flashing Composition: butyl rubber adhesive with a creped 
cross-laminated polyolefin backing and polyethylene film release.  
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TSTC Housing Improvements – Phase II - 2014 
 Specifications 

VINYL WINDOWS 
  
Ply Gem Builder Series – Vinyl 1110 Single Hung Window 

• Rough Opening:  36 W x 60 H 
• 3-0 5-0 Builders Series 1100 Single Hung (35.5 W x 59.5 H x 0 Leg), Equal Sash, 

Almond, Nailing Fin 
• Glass:  LE SC, Double Glazed, Annealed 
• Screen:  Half Screen, Charcoal Fiberglass, Shipped Separate 
• Performance Rating:  H-R40, DP +40/-40; Energy Star – Southern; U-Factor = 

.035; SHGC = 0.23; VLT = 0.43 
• Frame Options:  Nail Fin Setback -1”   
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TSTC Housing Improvements – Phase II - 2014 
 Specifications 

EXTERIOR DOORS - SHED 
3’-0” 
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TSTC Housing Improvements – Phase II – 2014 
 Typical Detail for Carport Shed Modification on Vance Units 

Demo all existing siding, doors, frames. 

Provide 3’0”x6’8” single bore Residential All Weather 
Metal Door Unit. 

Install 4 x 16 vent. 

Install new  vapor barrier, siding 
and trim around perimeter of 
sheds.  Frame for new door. *Paint new doors 

SW 6148 Wool 
Skein, Exterior Latex 
Semi-Gloss 

* * 

Existing 

Proposed Note:  Replace 4x4 
vertical support posts as 
needed. 
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TSTC Housing Improvements – Phase II - 2014 
New Soffit Condition per Note ⑬ 
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Units on Vance Street to be 
included in the proposal. 

• 401 Vance Ave 
• 403 Vance Ave 
• 407 Vance Ave 
• 409 Vance Ave 
• 411 Vance Ave 
• 413 Vance Ave 
• 415 Vance Ave 
• 417 Vance Ave 
• 419 Vance Ave 
• 421 Vance Ave 
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401V – East Elevation 

⑫ ⑫ 

④ 

⑥ 

⑩ ⑪ 
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401V – North Elevation 

⑫ ⑫ 

② 
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⑥ 

⑩ 

⑪ 
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401V – West Elevation 
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401V – South Elevation 
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403V – South Elevation 
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403V – East Elevation 
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403V – North Elevation 
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403V – West Elevation 
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407V – West Elevation 
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407V – East Elevation 
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407V – North Elevation 
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407V – South Elevation 
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409V – South Elevation 
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409V – North Elevation 
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409V – East Elevation 
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409V – West Elevation 
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411V – West Elevation 
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411V – East Elevation 
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411V – North Elevation 
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411V – South Elevation 
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413V – North Elevation 
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413V – South Elevation 

⑫ ⑫ 

② ② 
② 

④ 

⑩ ⑪ 

RFQ FY140918 34 



413V – East Elevation 
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413V – West Elevation 
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415V – North Elevation 
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415V – South Elevation 
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415V – East Elevation 
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415V – West Elevation 
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417V – North Elevation 
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417V – South Elevation 
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417V – East Elevation 
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417V – West Elevation 
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419V – North Elevation 
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419V – South Elevation 
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419V – East Elevation 
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419V – West Elevation 
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421V – North Elevation 
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421V – South Elevation 
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421V – East Elevation 
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421V – West Elevation 
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• 41 Bolling 
• 43 Bolling 
• 44 Bolling 
• 45 Bolling 
• 46 Bolling 
• 47 Bolling 
• 48 Bolling 
• 49 Bolling 
• 50 Bolling 
• 54 Bolling 
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41B – South Elevation 
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41B – East Elevation 
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41B – North Elevation 
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41B – West Elevation 
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43B – South Elevation 
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43B – East Elevation 
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43B – North Elevation 
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43B – West Elevation 
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44B – North Elevation 
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44B – West Elevation 
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45B – South Elevation 
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46B – North Elevation 
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49B – South Elevation 

⑧ ⑧ 

③ ③ 
③ 

⑦ 

⑪ 
⑪ 

⑬ 

RFQ FY140918 82 



49B – East Elevation 

③ 

③ ③ 

⑦ 

⑬ 

RFQ FY140918 83 



49B – North Elevation 
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50B – North Elevation 
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54B – South Elevation 

③ 

③ 

③ 
③ 

③ 

⑦ 

⑬ 

RFQ FY140918 92 



54B – East Elevation 

③ ③ 

⑦ 

⑬ 

RFQ FY140918 93 


