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Date:  April 5, 2017 
 
 
 
To:  Proposers 
 
Ref:  RFP PG-005-17 TSTC Water & Wastewater Line Replacement for Waco 
 
Subject: ADDENDUM NO. 03 
 
This addendum amends, clarifies, amplifies, or further explains the above reference Request for Proposal 
(RFP).  The information contained herein shall supersede and take precedence over the information 
contained in the RFP. 
 
Pre-Bid Sign-In Sheet 
 

1. See attached copy of Sign-In Sheet from Pre-Bid Meeting, March 30, 2017 @ 10:00am. 
 
Pre-Bid Agenda and Notes  
 

1. See attached copy of Pre-Bid Meeting Agenda and Notes from March 30, 2017 @ 10:00 am. 
 
Execution of Offer 
 

1. REPLACE Execution of Offer, pages 23-36 of the RFP, with the Revised Execution of Offer 
attached. 

a. CHANGE Base Bid items #3.03, #3.04, #3.06 and #3.07 as follows: 

• #3.03 ‘8” SDR-26 PVC ASTM-3034 (+5’-10’ TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (STREET TRENCH)’ to an estimated 
quantity of 1599. 

• #3.04 ‘8” SDR-26 PVC ASTM-3034 (+5’-10’ TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH)’ to an estimated 
quantity of 1095. 

• #3.06 ‘12” SDR-26 PVC ASTM-3034 (+5’-10’ TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (STREET TRENCH)’ to an estimated 
quantity of 2263. 

• #3.07 ‘12” SDR-26 PVC ASTM-3034 (+5’-10’ TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH)’ to an estimated 
quantity of 48. 

b. Replace paragraph on page 35 referring to substantial completion of the project with the 
following: 

• If awarded the contract, the undersigned agrees to commence work under this 
contract (See Notice to Proceed) and to substantially complete the project Base 
Bid within 330 calendar days from said commencement date, unless modified by 
change order.  Additive Alternate A shall include 0 additional calendar days.  
Additive Alternate B shall include 14 additional calendar days.  Additive 
Alternate C shall include 35 additional calendar days.  Additive Alternate D shall 
include 28 additional calendar days, and Additive Alternate E shall include 60 
additional calendar days. 







 
MEMORANDUM 

  

TSTC Water & Wastewater Improvements Project 
Pre-Bid Meeting 

March 30, 2017 – 10:00 a.m. 
 

Meeting Agenda 
 

1. Introductions 

2. Administrative Overview 
n Engineer’s Opinion of Probable Construction Cost: 

– Base Bid:  $5,700,000.00 

– Add. Alternates:  $1,700,000.00 
n Schedule 

– Last day to Submit Written Questions   2:00 p.m. Monday, April 3, 2017 

– Final Addendum Published            Wednesday, April 5, 2017 

• Addendum No. 1 issued on March 22, 2017 
o Changed Pre-Bid Meeting Date to Thursday, March 30, 2017. 

• Addendum No. 2 issued on March 29, 2017 
o Revised Execution of Offer 

• All questions shall be submitted in writing to Pedro Guardiola at 
pedro.guardiola@tstc.edu.  

• Addendum issued on the Texas State Comptroller Electronic State Business Daily 
(ESBD) and the TSTC Website (page 5 of RFP). 

– Bids Due/Opened 2:00 p.m. Wednesday, April 12, 2017 

 

• Pedro Guardiola 
Service Support Building 
1902 N. Loop 499 
Harlingen, TX 78550 

• Elise Wells 

 
Patterson Hall Building 
103 10th Street 
Waco, TX 76705 
 

Bids will only be received in Waco (not in Harlingen) 

– Proposed Award Schedule 

• TSTC Evaluation and Award (Tentative):  April 12 – April 26, 2017 
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n Sealed Bids include:  
– Attachments A, B, D, and G along with tables provided. 

– Bid Bond 

3. Technical Overview 
n Open Cut Improvements: 

– Water – approximately 100 LF of 16” C-905 PVC pipe and approximately 7,720 LF of 
12”, 2,890 LF of 8” and 150 LF of 6” C-900 PVC pipe or DR 11 HDPE for all sizes 
(per Additive Alternate A). 

Base Bid approximately 11,000 LF 

– Wastewater – approximately 900 LF of 21” and 230 LF of 18” F679 PVC pipe and 
approximately 3,430 LF of 12”, 1,780 LF of 8” and 140 LF of 6” SDR-26 pipe. 
Base Bid approximately 6,500 LF 

n Trenchless Improvements: 
– Water – a approximately 5,720 LF of 12”, 8,680 LF of 8” and 50 LF of 6” HDPE DR 

11 pipe. 

Base Bid approximately 14,500 LF 

– Wastewater – approximately 1,070 LF of 18”, 1,830 LF of 16”, 1,090 LF of 12” and 
5,590 LF of 8” HDPE DR 17 pipe. 

Base Bid approximately 9,500 LF 
n Utility Coordination 

– During design, drawing submitted and reviewed by TSTC and Oncor 

• TSTC: Water, Wastewater, Drainage, Gas, Telephone, Fiber Optic 

– SUE contracted to perform Level A (79 potholes) and Level B utility locates.  The 
Level A and B effort was performed in the open cut portions of the project. 

– Effort started with circa 1964 James Connally Air Force Base water and wastewater 
maps 

n Milestone, Contract Time and Liquidated Damages 

– Final Completion of Base Bid:      330 calendar days – (Calendar Day Job) 

• Additive Alternate A: 0 additional calendar days 

• Additive Alternate B: 14 additional calendar days 

• Additive Alternate C: 35 additional calendar days 

• Additive Alternate D: 28 additional calendar days 

• Additive Alternate E: 60 additional calendar days 
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The Contract Time will be formally included as part of Addendum No. 3 
– Liquidated Damages, Final Completion:  $500.00/day 

 
n Contract Conditions 

– Walker Partners will perform one-time construction staking at no expense to 
Contractor.  Any restaking shall be at the expense of the Contractor 

• Wastewater: Line and Grade; Water: Line or Line and Grade (dependent on pipe 
size) 

– Walker Partners will serve as the TSTC’s Resident Project Representative.  

– CCTV Report 

• ~5,425 LF of existing wastewater pipe to be pipe burst.  This equates to 
approximately 57% of the total wastewater pipe bursting length (9,580 LF) 

n Project Scope of Work 
– Drawings 

• C002 & C003 - Project Notes 
o Public Water System Notes #14: Temporary Construction Water Meter.  

Construction Water.  Contractor to provide and determine if one or multiple 
meters are desired and will work with TSTC to install. 

o General Notes #11: Street Repair Timing.  30 Days after work.  Contractor to 
note he will be responsible for multiple mobilizations to perform final surface 
replacement. 

o Traffic Control Notes: No separate bid items for plan and implementation; work 
is subsidiary to Bid Item 1.01 – Mobilization, Traffic Handling, and Incidentals. 

o Concrete for Utility Projects: 1.1 Submittals.  Approved local TxDOT mix design 
within last 18 months. 

o Hot Mix Asphaltic Concrete Paving: 1.1 Submittals Approved local TxDOT mix 
design within last 18 months. 

• C011 – Overall Construction Sequencing.  Shall be used as an overall guide for 
Contractor in establishing his Construction Progress Schedule.  Specification 01 32 
16 

• C130 – Coordinate with City of Waco for tie-in to ex. 16” waterline.  City of Waco 
staff will inspect / approve this work item. 

• C300 – C412 – Trenchless Water & Trenchless Wastewater Plans 

o General Note #1 – Materials of existing waterlines and wastewater lines 
o General Note #2 – Replacement and repair of existing conditions; Bid Item #1.14 

Remove and Replace All Disturbed Areas to Include: Sidewalk, Pavers, Sodding, 
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Landscaping, Irrigation, Electrical, and Any Other Items Spoiled During 
Trenchless Construction. To basically include all items within the detail bubbles.  
If Contractors means and methods require larger area, a larger area will require 
replacement.  If Contractor mean and methods require smaller area, a smaller 
area will require replacement. 

• C300 – C412 – General Notes – Replacement and repair of existing conditions 

• C1004 – Trench Section Detail – Embedment Material – Type A4 Gravel for Trench 
Backfill in street areas (Section 32 05 16) 

o Surface Replacement Bid Item includes water & wastewater services length by 
the linear foot. 

o Surface Replacement width will be considered the minimum trench width to 
obtain a neat, clean uniform line. Conveyed that zigzaging every 50’ is not 
acceptable to TSTC/WP.  Understand that if change in width every 250’ or so 
would be considered acceptable.  Will accommodate possible change in width for 
manholes. This is indicated on P&P sheets 

– Project Manual 

• Contingency Allowance (01 20 00)  To be used at the Owners discretion. 

• Construction Progress Schedule (01 32 16) (on College Campus – greater than 
average schedule).  An update will be required with each months application for 
payment. 

• Submittal Procedures (01 33 00) Part 3 – Execution Pages 6-13 provides list of 
anticipated submittals.  Not considered to be a 100% all-inclusive list, but a clear 
guide as to what minimum requirements will be. 

• Quality Requirements (01 40 00) 
o Part 1.6 – Testing and Inspection Services.  TSTC to retain the Materials Testing 

Laboratory.  The WP RPR will work with the Contractors Project Superintendent 
on scheduling the testing on account of the Owner. 

o Part 3.1 – Construction Material Lab Testing Matrix Provides lists of anticipated 
Owner Employed and Contractor Services.  Not considered to be a 100% all-
inclusive list, but a clear guide as to what minimum requirements will be. 

• Temporary Facilities and Controls (01 50 00) 
o Site / Location – next to the facilities building.  Site at the corner of Greenway 

and Carswell (north of Physical Plant building) already has a transformer and 
water is located nearby. 

• Stormwater Pollution Prevention (31 25 12) 

o Contractor shall fulfill role of Primary Operator of Storm Water Pollution 
Prevention Plan (SWPPP).  Contractor to submit to TSTC/WP for retention 
purposes.  As long as he is fulfilling his minimum requirements, all will be OK.  
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Only if he does not fulfill his minimum requirements, will an item arise with 
TSTC/WP. 

 Seeding (32 92 19) 
o Part 1.2 – Unit Price – Measurement and Payment: by the Linear Foot (LF).  

Bidder to review specification regarding maintenance/establishment 
requirements. 

 Pipe Bursting of Gravity Sewer Mains (33 01 37) 

o Part 3.3 – Initial Video Inspection and Repair (~5,425 LF CCTV’ed; anticipate 

~4,145 LF to be CCTV’ed).  At minimum, will require the 4,145 to be CCTV’d 
in order to identify all service lines.  Left to Contractors discretion whether he is 
comfortable to use the 2016 footage to locate services or if he chooses to CCTV 
again. 

o Part 3.4 – Bypassing Sewage 

o Part 3.7 – Field Quality Control – Post-construction CCTV inspection.  No post 
construction CCTV required. 

 Pipe Bursting of Potable Water Mains (33 01 38) 
o Pre-Chlorination or Temporary Service Methods 

o Part 3.3 – Cleaning and TV Inspection of Existing Host Pipe (None) No pre or 
post construction CCTV required. 

 Public Water Utility Distribution Piping (33 11 13) 

o Part 2.1.A.3 – Ductile Iron Mechanical Joint (MJ) Restraints: Tee-head bolts and 
nuts coated with FlouroKote #1 

 Public Sanitary Utility Sewage Piping (33 31 13) 
o Part 1.5 – Performance Requirements – Temporary Bypass Pipeline System.  If 

location would require crossing a very low volume road, Contractor may propose 
and TSTC/WP review to allow closing of road during utility work for a short 
period.  Not allowed on the “major collector” roads   

 Other General Information 

– No access to any building without prior approval 

4. Questions and Answers 

 Meter boxes for service valves – Meter boxes shall be concrete with a cast iron 
reader lid and meet the requirements of Section 32 12 33 Part 2.4 

 Fire Sprinkled Temp Service – If means and methods allow for service to be 
reestablished within 3-4 days, temporary fire service may not be required; Contractor 
to verify with Owner and RPR at time of disconnection. 
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n Required Temp Service – Student Services Building must have water service at all 
times; Contractor to coordinate with Owner and RPR 

n Meters – TSTC water system.  Almost no buildings have meters.  The meter boxes 
will house the valve to the building. 

n Existing Service Material – It is expected that most services will be copper. 

n Spoils – TSTC to allow spoils to be wasted at / near the old Treatment Plant site.  
Contractor to haul to site and TSTC staff can knock down as necessary.  

n Designated Construction Route – No 

n 16” Gate Valve Gearing – Reference Section 33 12 16: Part 2.2.B 
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Execution of Offer:  RFP No. RFP PG-005-17 
TSTC WATER & WASTEWATER LINE REPLACEMENT 

 
The Respondent must complete, sign and return this Execution of Offer as part of their submittal 
response.  The Respondent’s company official(s) who are authorized to commit to such a submittal must 
sign submittals.  Failure to sign and return this form will subject the submittal to disqualification. 

 
The undersigned, having carefully examined the specifications, drawings, and related documents entitled: 
 

TSTC Water & Wastewater Line Replacement 
 

all as prepared by Walker Partners, LLC. 600 W. Austin Ave. Waco, Texas 76701 as well as all other 
conditions affecting the cost and/or execution of the work, proposes to furnish all materials, labor, and 
equipment necessary to complete the work in accordance with said documents, of which this proposal is a 
part, for the following sum: 
 

ITEM 
NO. DESCRIPTION  

EST 
QTY UNIT 

UNIT BID 
PRICE 

TOTAL 
AMOUNT   

BASE BID 

1.00 GENERAL CONDITIONS      

1.01 MOBILIZATION, TRAFFIC HANDLING, AND INCIDENTALS 1 LS 

1.02 CONTIGENCY ALLOWANCE 1 LS $100,000.00 $100,000.00 

1.03 PREPARE RIGHT-OF-WAY 1 LS 

1.04 STORMWATER POLLUTION PREVENTION PLAN 1 LS 

1.05 STORMWATER POLLUTION PREVENTION IMPLEMENTATION 1 LS 

1.06 TRENCH SAFETY PLAN 1 LS 

1.07 TRENCH SAFETY SYSTEM IMPLEMENTATION 19460 LF 

1.08 CLASS A SURFACE REPLACEMENT 3675 LF 

1.09 CLASS B SURFACE REPLACEMENT 9706 LF    

1.10 CLASS C SURFACE REPLACEMENT 243 LF    

1.11 REMOVE & REPLACE EXISTING CURB & GUTTER 211 LF 

1.12 SAW CUT CONCRETE CHANNEL & REPLACE 67 LF    

1.13 REMOVE & REPLACE EXISTING SIDEWALK (OPEN CUT) 175 LF    
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1.14 

REMOVE AND REPLACE ALL DISTURBED AREAS TO INCLUDE: 
SIDEWALK, PAVERS, SODDING, LANDSCAPING, IRRIGATION, 
ELECTRICAL, AND ANY OTHER ITEMS SPOILED DURING 
TRENCHLESS CONSTRUCTION 1 LS    

1.15 REMOVE & REPLACE CHAINLINK FENCE 60 LF    

1.16 BROADCAST SEEDING 7655 LF    

1.17 SOIL RETENTION BLANKET 958 SF    

1.18 
STONE RIPRAP (DRY; 15") INCLUDING WOVEN FILTER FABRIC, 
COMPLETE IN PLACE 61 CY    

 GENERAL CONDITIONS SUBTOTAL    

2.00 OPEN CUT WATER   
   

2.01 
16" C-905 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (OFF STREET TRENCH) 53 LF    

2.02 
16" C-905 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (STREET TRENCH) 52 LF    

2.03 
12" C-900 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (OFF STREET TRENCH) 2390 LF 

   

2.04 
12" C-900 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (STREET TRENCH) 5328 LF 

   

2.05 
8" C-900 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (OFF STREET TRENCH) 741 LF    

2.06 
8" C-900 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (STREET TRENCH) 2147 LF 

   

2.07 
6" C-900 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (OFF STREET TRENCH) 197 LF 

   

2.08 
6" C-900 PVC (ALL DEPTHS) INCLUDING EXCAVATION & ALL 
BACKFILL (STREET TRENCH) 54 LF 

   

2.09 
EXTRA LENGTH 2" HDPE SERVICE LINE OVER 5FT LENGTH (ALL 
DEPTHS) (STREET TRENCH) 982 LF 

   

2.10 
EXTRA LENGTH 2" HDPE SERVICE LINE OVER 5FT LENGTH (ALL 
DEPTHS) (OFF STREET TRENCH) 2022 LF 

   

2.11 
8" METER AND VAULT INCLUDING VALVES, CONCRETE VAULT 
AND HATCH, PIPING, FITTINGS, COMPLETE AND IN PLACE 1 EA 

   

2.12 

8" REDUCED PRESSURE DETECTOR ASSEMBLY (RPDA) 
INCLUDING VALVES, CONCRETE PAD, PIPING, FITTINGS, 
ALUMINUM ENCLOSURE, COMPLETE AND IN PLACE 1 EA 

   

2.13 16" X 16" TEE DI, MJ 1 EA 
   

2.14 12" X 12" TEE DI, MJ 4 EA 
   

2.15 12" X 8" TEE DI, MJ 3 EA 
   

2.16 12" X 6" TEE DI, MJ 3 EA 
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2.17 8" X 8" TEE DI, MJ 2 EA 
   

2.18 8" X 6" TEE DI, MJ 2 EA 
   

2.19 12" X 12" CROSS DI, MJ 2 EA 
   

2.20 16" GATE VALVE 1 EA 
   

2.21 12" GATE VALVE 19 EA 
   

2.22 8" GATE VALVE 17 EA 
   

2.23 6" GATE VALVE 4 EA 
   

2.24 16" DI, MJ 90º BEND 2 EA 
   

2.25 12" DI, MJ 11 1/4º BEND 1 EA 
   

2.26 12" DI, MJ 22 1/2º BEND 2 EA 
   

2.27 12" DI, MJ 45º BEND 41 EA 
   

2.28 12" DI, MJ 90º BEND 2 EA 
   

2.29 8" DI, MJ 11.25º BEND 2 EA 
   

2.30 8" DI, MJ 22.5º BEND 1 EA 
   

2.31 8" DI, MJ 45º BEND 8 EA 
   

2.32 8" DI, MJ 90º BEND 1 EA 
   

2.33 16" X 12" REDUCER 1 EA 
   

2.34 12" X 10" REDUCER 1 EA 
   

2.35 12" X 8" REDUCER 6 EA 
   

2.36 PLUG EXISTING 12" WATERLINE 2 EA 
   

2.37 PLUG EXISTING 10" WATERLINE 4 EA 
   

2.38 PLUG EXISTING 8" WATERLINE 23 EA 
   

2.39 PLUG EXISTING 6" WATERLINE 13 EA 
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2.40 PLUG EXISTING 4" WATERLINE 19 EA 
   

2.41 PLUG EXISTING 2.5" WATERLINE 2 EA 
   

2.42 PLUG EXISTING 2" WATERLINE 7 EA 
   

2.43 PLUG EXISTING 1.5" WATERLINE 2 EA 
   

2.44 PLUG EXISTING 4" WASTEWATER LINE 2 EA 
   

2.45 PLUG EXISTING 8" WASTEWATER LINE 8 EA 
   

2.46 PLUG EXISTING 10" WASTEWATER LINE 2 EA 
   

2.47 FIRE HYDRANT ASSEMBLY 19 EA 
   

2.48 FIRE HYDRANT ASSEMBLY REMOVAL 46 EA 
   

2.49 2" WATER SERVICE TO PRIVATE FACILITY 26 EA 
   

2.50 4" WATER SERVICE TO PRIVATE FACILITY 1 EA 
   

2.51 12" CAP 1 EA 
   

2.52 8" CAP 4 EA 
   

2.53 6" CAP 2 EA 
   

2.54 16" FIELD CONNECTION 1 EA 
   

2.55 12" FIELD CONNECTION 2 EA 
   

2.56 10" FIELD CONNECTION 1 EA 
   

2.57 TEMP. 10" FIELD CONNECTION 8 EA 
   

2.58 8" FIELD CONNECTION 5 EA 
   

2.59 TEMP. 8" FIELD CONNECTION 2 EA 
   

2.60 6" FIELD CONNECTION 5 EA 
   

2.61 TEMP. 6" FIELD CONNECTION 3 EA 
   

2.62 2" FIELD CONNECTION 4 EA 
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2.63 CONCRETE ENCASEMENT 77 LF 
   

 OPEN CUT WATER SUBTOTAL 
   

3.00 OPEN CUT WASTEWATER   
   

3.01 
6" SDR-26 PVC ASTM-3034 (0'-5' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (STREET TRENCH) 91 LF 

   

3.02 
6" SDR-26 PVC ASTM-3034 (0'-5' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH) 52 LF 

   

3.03 
8" SDR-26 PVC ASTM-3034 (+5'-10' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (STREET TRENCH) 1599 LF 

   

3.04 
8" SDR-26 PVC ASTM-3034 (+5'-10' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH) 1095 LF 

   

3.05 
8" SDR-26 PVC ASTM-3034 (+10'-15' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH) 154 LF 

   

3.06 
12" SDR-26 PVC ASTM-3034 (+5'-10' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (STREET TRENCH) 2263 LF 

   

3.07 
12" SDR-26 PVC ASTM-3034 (+5'-10' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH) 48 LF 

   

3.08 
12" SDR-26 PVC ASTM-3034 (+10'-15' TRENCH) INCLUDING 
EXCAVATION & ALL BACKFILL (OFF STREET TRENCH) 47 LF 

   

3.09 
18" F679 PS 46 (+5'-10' TRENCH) INCLUDING EXCAVATION & ALL 
BACKFILL (STREET TRENCH) 30 LF 

   

3.10 
18" F679 PS 46 (+5'-10' TRENCH) INCLUDING EXCAVATION & ALL 
BACKFILL (OFF STREET TRENCH) 200 LF 

   

3.11 
21" F679 PS 46 (+5'-10' TRENCH) INCLUDING EXCAVATION & ALL 
BACKFILL (STREET TRENCH) 193 LF 

   

3.12 
21" F679 PS 46 (+5'-10' TRENCH) INCLUDING EXCAVATION & ALL 
BACKFILL (OFF STREET TRENCH) 711 LF 

   

3.13 4' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 21 EA 
   

3.14 6' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 5 EA 
   

3.15 4' DIAMETER MANHOLE (0'-5' DEEP) WITH WATERTIGHT COVER 1 EA 
   

3.16 6' DIAMETER MANHOLE (0'-5' DEEP) WITH WATERTIGHT COVER 1 EA 
   

3.17 
6' DIAMETER MANHOLE (0'-5' DEEP) WITH "DOGHOUSE OPENING 
AND WATERTIGHT COVER 1 EA 

   

3.18 EXTRA DEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP 64 VF 
   

3.19 EXTRA DEPTH FOR 6' DIAMETER MANHOLE OVER 5' DEEP 14 VF 
   

3.20 CONNECT EX. 6" SEWER TO PROP. MANHOLE 2 EA 
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3.21 CONNECT EX. 8" SEWER TO PROP. MANHOLE 10 EA 
   

3.22 CONNECT EX. 10" SEWER TO PROP. MANHOLE 2 EA 
   

3.23 CONNECT EX. 15" SEWER TO PROP. MANHOLE 1 EA 
   

3.24 CONNECT EX. 18" SEWER TO PROP. MANHOLE 4 EA 
   

3.25 8" EXTERNAL DROP FIXTURE 2 EA 
   

3.26 REMOVE EXISTING SANITARY SEWER MANHOLE 4 EA 
   

3.27 ABANDON EXISTING SANITARY SEWER MANHOLE 29 EA 
   

3.28 
6" SANITARY SEWER SERVICE WITH 2-WAY CLEANOUT AND 
CONNECT TO COMMERCIAL SERVICE 6 EA 

   

3.29 CONCRETE ENCASEMENT 94 LF 
   

3.30 10' X 10' CONCRETE MANHOLE SLAB 2 EA 
   

3.31 PLUG 6" SANITARY SEWER LINE 4 EA 
   

3.32 PLUG 8" SANITARY SEWER LINE 20 EA 
   

3.33 PLUG 10" SANITARY SEWER LINE 2 EA 
   

3.34 PLUG 18" SANITARY SEWER LINE 4 EA    

 OPEN CUT WASTEWATER SUBTOTAL 
   

4.00 TRENCHLESS WATER   
   

4.01 8" DR 11 HDPE (BY OPEN CUT) 53 LF 
   

4.02 
6" DR 11 HDPE BY PIPE BURSTING EXISTING 6" CI/DI 
(ALL DEPTHS) 49 LF 

   

4.03 
8" DR 11 HDPE BY PIPE BURSTING EXISTING 6" CI/DI 
(ALL DEPTHS) 2325 LF 

   

4.04 
8" DR 11 HDPE BY PIPE BURSTING EXISTING 10" CI/DI 
(ALL DEPTHS) 6306 LF 

   

4.05 
12" DR 11 HDPE BY PIPE BURSTING EXISTING 8" CI/DI 
(ALL DEPTHS) 1468 LF 

   

4.06 
12" DR 11 HDPE BY PIPE BURSTING EXISTING 10" CI/DI 
(ALL DEPTHS) 4257 LF 

   

4.07 8" END OF LINE BLOW OFF ASSEMBLY 1 EA 
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4.08 12" X 10" TEE DI, MJ 1 EA 
   

4.09 12" X 8" TEE DI, MJ 2 EA 
   

4.10 12" X 6" TEE DI, MJ 3 EA 
   

4.11 12" X 4" TEE, DI, MJ 2 EA 
   

4.12 8" X 8" TEE DI, MJ 9 EA 
   

4.13 8" X 6" TEE DI, MJ 7 EA 
   

4.14 12" X 12" CROSS DI, MJ 1 EA 
   

4.15 12" GATE VALVE 5 EA 
   

4.16 8" GATE VALVE 18 EA 
   

4.17 6" GATE VALVE 9 EA 
   

4.18 8" DI, MJ 11 1/4º BEND 1 EA 
   

4.19 8" DI, MJ 90º BEND 7 EA 
   

4.20 8" X 6" REDUCER DI, MJ 2 EA 
   

4.21 10" X 8" REDUCER DI, MJ 4 EA 
   

4.22 12" X 8" REDUCER DI, MJ 2 EA 
   

4.23 PLUG EXISTING 12" WATERLINE 3 EA 
   

4.24 PLUG EXISTING 10" WATERLINE 6 EA 
   

4.25 PLUG EXISTING 8" WATERLINE 11 EA 
   

4.26 PLUG EXISTING 6" WATERLINE 6 EA 
   

4.27 PLUG EXISTING 3" WATERLINE 1 EA 
   

4.28 PLUG EXISTING 1.5" WATERLINE 1 EA 
   

4.29 PLUG EXISTING 8" WASTEWATER LINE 0 EA 
   

4.30 6" CAP DI, MJ 2 EA 
   



RFP No.:  RFP PG-005-17  Page 30 

4.31 10" CAP DI, MJ 1 EA 
   

4.32 FIRE HYDRANT ASSEMBLY 29 EA 
   

4.33 REMOVE EXISTING FIRE HYDRANT ASSEMBLY 30 EA 
   

4.34 
2" WATER SERVICE 
(CONNECT TO 1", 1.5", OR 2" BUILDING SERVICE) 24 EA 

   

4.35 
3" WATER SERVICE 
(CONNECT TO 2.5", OR 3" BUILDING SERVICE) 6 EA 

   

4.36 
EXTRA LENGTH 2" HDPE SERVICE LINE OVER 5FT LENGTH (ALL 
DEPTHS) (STREET TRENCH) 421 LF 

   

4.37 
EXTRA LENGTH 2" HDPE SERVICE LINE OVER 5FT LENGTH (ALL 
DEPTHS) (OFF STREET TRENCH) 2007 LF 

   

4.38 12" FIELD CONNECTION 2 EA 
   

4.39 6" FIELD CONNECTION 1 EA 
   

4.40 2.5" FIELD CONNECTION 1 EA 
   

 TRENCHLES WATER SUBTOTAL 
   

5.00 TRENCHLESS WASTEWATER   
   

5.01 8" DR 17 HDPE BY PIPE BURSTING EXISTING 6" VCP/STEEL 126 LF 
   

5.02 8" DR 17 HDPE BY PIPE BURSTING EXISTING 8" VCP/STEEL 4540 LF 
   

5.03 8" DR 17 HDPE BY PIPE BURSTING EXISTING 10" VCP/STEEL 744 LF 
   

5.04 8" DR 17 HDPE BY PIPE BURSTING EXISTING 12" VCP/STEEL 178 LF 
   

5.05 12" DR 17 HDPE BY PIPE BURSTING EXISTING 8" VCP/STEEL 373 LF 
   

5.06 12" DR 17 HDPE BY PIPE BURSTING EXISTING 10" VCP/STEEL 713 LF 
   

5.07 16" DR 17 HDPE BY PIPE BURSTING EXISTING 10" VCP/STEEL 213 LF 
   

5.08 16" DR 17 HDPE BY PIPE BURSTING EXISTING 12" VCP/STEEL 1515 LF 
   

5.09 16" DR 17 HDPE BY PIPE BURSTING EXISTING 15" VCP/STEEL 97 LF 
   

5.10 18" DR 17 HDPE BY PIPE BURSTING EXISTING 15" VCP/STEEL 354 LF 
   

5.11 18" DR 17 HDPE BY PIPE BURSTING EXISTING 18" VCP/STEEL 716 LF 
   



RFP No.:  RFP PG-005-17  Page 31 

5.12 4' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 33 EA 
   

5.13 6' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 4 EA 
   

5.14 4' DIAMETER MANHOLE (0'-5' DEEP) WITH WATERTIGHT COVER 1 EA 
   

5.15 EXTRA DEPTH FOR 6' DIAMETER MANHOLE OVER 5' DEEP 11 VF 
   

5.16 EXTRA DEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP 75 VF 
   

5.17 CONNECT EX. 4" SEWER TO PROP. MANHOLE 4 EA 
   

5.18 CONNECT EX. 6" SEWER TO PROP. MANHOLE 13 EA 
   

5.19 CONNECT EX. 8" SEWER TO PROP.  MANHOLE 14 EA 
   

5.20 CONNECT EX. 10" SEWER TO PROP. MANHOLE 2 EA 
   

5.21 CONNECT EX. 12" SEWER TO PROP. MANHOLE 1 EA 
   

5.22 CONNECT EX. 15" SEWER TO PROP. MANHOLE 1 EA 
   

5.23 4" EXTERNAL DROP FIXTURE 1 EA 
   

5.24 6" EXTERNAL DROP FIXTURE 3 EA 
   

5.25 8" EXTERNAL DROP FIXTURE 2 EA 
   

5.26 REMOVE EXISTING SANITARY SEWER MANHOLE 48 EA 
   

5.27 ABANDON EXISTING SANITARY SEWER MANHOLE 6 EA 
   

5.28 
4" SANITARY SEWER SERVICE WITH 2-WAY CLEANOUT AND 
CONNECT TO SERVICE 5 EA 

   

5.29 
6" SANITARY SEWER SERVICE WITH 2-WAY CLEANOUT AND 
CONNECT TO SERVICE 6 EA 

   

5.30 PLUG 2" SANITARY SEWER LINE 1 EA 
   

5.31 PLUG 4" SANITARY SEWER LINE 2 EA 
   

5.32 PLUG 6" SANITARY SEWER LINE 4 EA 
   

5.33 PLUG 8" SANITARY SEWER LINE 13 EA 
   

5.34 PLUG 10" SANITARY SEWER LINE 3 EA 
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5.35 PLUG 15" SANITARY SEWER LINE 1 EA 
   

5.36 PLUG 18" SANITARY SEWER LINE 1 EA 
   

 TRENCHLESS WASTEWATER SUBTOTAL 
   

 BASE BID TOTAL     

      

A2.00 ADDITIVE ALTERNATE A – REPLACE BID ITEMS WITH ALTERNATE ITEMS BELOW 

A2.01 
16" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (OFF STREET TRENCH) 53 LF 

   

A2.02 
16" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (STREET TRENCH) 52 LF 

   

A2.03 
12" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (OFF STREET TRENCH) 2390 LF 

   

A2.04 
12" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (STREET TRENCH) 5328 LF 

   

A2.05 
8" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (OFF STREET TRENCH) 741 LF 

   

A2.06 
8" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (STREET TRENCH) 2147 LF 

   

A2.07 
6" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (OFF STREET TRENCH) 197 LF 

   

A2.08 
6" DR 11 HDPE PIPE (ALL DEPTHS) INCLUDING EXCAVATION & 
ALL BACKFILL (STREET TRENCH) 54 LF 

   

 ADDITIVE ALTERNATE A TOTAL 
   

  
   

6.00 ADDITIVE ALTERNATE B 

6.01 SODDING 83 SY 
   

6.02 4' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 1 EA 
   

6.03 4' DIAMETER MANHOLE (0'-5' DEEP) WITH WATERTIGHT COVER 3 EA 
   

6.04 12" DR 17 HDPE BY PIPE BURSTING EXISTING 10" VCP/STEEL 1347 LF 
   

6.05 EXTRA DEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP 24 VF 
   

6.06 CONNECT EX. 8" SEWER TO PROP.  MANHOLE 2 EA 
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6.07 REMOVE EXISTING SANITARY SEWER MANHOLE 4 EA 
   

6.08 10'x10' CONCRETE MANHOLE SLAB 3 EA 
   

 ADDITIVE ALTERNATE B TOTAL 
   

  
   

7.00 ADDITIVE ALTERNATE C 

7.01 SODDING 1400 SY 
   

7.02 CLASS B SURFACE REPLACEMENT 250 LF 
   

7.03 REMOVE & REPLACE EXISTING CURB & GUTTER 66 LF 
   

7.04 REMOVE & REPLACE EXISTING SIDEWALK (OPEN CUT) 310 LF 
   

7.05 4' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 24 EA 
   

7.06 8" DR 17 HDPE BY PIPE BURSTING EXISTING 6" VCP/STEEL 1099 LF 
   

7.07 8" DR 17 HDPE BY PIPE BURSTING EXISTING 6" VCP/STEEL 4751 LF 
   

7.08 EXTRA DEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP 55 VF 
   

7.09 CONNECT EX. 4" SEWER TO PROP. MANHOLE 1 EA 
   

7.10 CONNECT EX. 6" SEWER TO PROP. MANHOLE 22 EA 
   

7.11 
6" SANITARY SEWER SERVICE WITH 2-WAY CLEANOUT AND 
CONNECT TO SERVICE 70 EA 

   

7.12 REMOVE EXISTING SANITARY SEWER MANHOLE 24 EA 
   

 ADDITIVE ALTERNATE C TOTAL 
   

  
   

8.00 ADDITIVE ALTERNATE D 

8.01 SODDING 1417 SY 
   

8.02 CLASS B SURFACE REPLACEMENT 160 LF 
   

8.03 REMOVE & REPLACE EXISTING CURB & GUTTER 45 LF 
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8.04 REMOVE & REPLACE EXISTING SIDEWALK (OPEN CUT) 150 LF 
   

8.05 4' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 25 EA 
   

8.06 4' DIAMETER MANHOLE (0'-5' DEEP) WITH WATERTIGHT COVER 3 EA 
   

8.07 8" DR 17 HDPE BY PIPE BURSTING EXISTING 6" VCP/STEEL 295 LF 
   

8.08 8" DR 17 HDPE BY PIPE BURSTING EXISTING 6" VCP/STEEL 6303 LF 
   

8.09 EXTRA DEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP 65 VF 
   

8.10 CONNECT EX. 6" SEWER TO PROP. MANHOLE 11 EA 
   

8.11 
6" SANITARY SEWER SERVICE WITH 2-WAY CLEANOUT AND 
CONNECT TO SERVICE 56 EA 

   

8.12 REMOVE EXISTING SANITARY SEWER MANHOLE 28 EA 
   

8.13 PLUG 8" SANITARY SEWER LINE 1 EA 
   

 ADDITIVE ALTERNATE D TOTAL 
   

  
   

9.00 ADDITIVE ALTERNATE E 

9.01 SODDING 1967 SY 
   

9.02 CLASS B SURFACE REPLACEMENT 100 LF 
   

9.03 REMOVE & REPLACE EXISTING CURB & GUTTER 15 LF 
   

9.04 REMOVE & REPLACE EXISTING SIDEWALK (OPEN CUT) 620 LF 
   

9.05 
REMOVE & REPLACE EXISTING SIDEWALK / PAVERS 
(TRENCHLESS) 500 SF 

   

9.06 4' DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER 21 EA 
   

9.07 8" DR 17 HDPE BY PIPE BURSTING EXISTING 6" VCP/STEEL 6197 LF 
   

9.08 EXTRA DEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP 96 VF 
   

9.09 CONNECT EX. 4" SEWER TO PROP. MANHOLE 15 EA 
   

9.10 CONNECT EX. 8" SEWER TO PROP.  MANHOLE 9 EA 
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9.11 
4" SANITARY SEWER SERVICE WITH 2-WAY CLEANOUT AND 
CONNECT TO SERVICE 120 EA 

   

9.12 REMOVE EXISTING SANITARY SEWER MANHOLE 21 EA 
   

 ADDITIVE ALTERNATE E TOTAL 
   

 
 
TOTAL BASE BID :_______________________________________Dollars__($_________________) 

TOTAL ADD ALT A:______________________________________Dollars__($_________________) 

TOTAL ADD ALT B:______________________________________Dollars__($_________________) 

TOTAL ADD ALT C:______________________________________Dollars__($_________________) 

TOTAL ADD ALT D:______________________________________Dollars__($_________________) 

TOTAL ADD ALT E:______________________________________Dollars__($_________________) 

 
 (Note: All amounts shall be shown in both written and figure form. In case of discrepancy between the written 
amount and the figure, the written amount will govern. For alternates, check whether it is an add, deduct or no 
change.) 
 
We have included, in the Proposal sum, a contingency allowance as described in Section 01 20 00 – 
PRICE AND PAYMENT PROCEDURES. 
 
If the contract is bid with alternates, TSTC reserves the right to select any combination of alternates and 
will then compare all bids using the selected alternates. If the amount of the bids exceeds the funds 
available to finance the contract, TSTC may (i) reject all bids or (ii) may award the contract based on the 
base bid with such deductions as produces a net total which is available within the available funds. 

 
The undersigned acknowledges receipt of____ addenda to the Drawings and Project Manual as follows: 
 
No._____ Date____________  No____ Date____________  No.____ Date____________ 
 
No._____ Date____________  No____ Date____________  No.____ Date____________ 
 
(The Proposer is to fill in I.D. Number and date of each thereby acknowledging receipt of Addenda). 
 
If awarded the contract, the undersigned agrees to commence work under this contract (See Notice to 
Proceed) and to substantially complete the project Base Bid within 330 calendar days from said 
commencement date, unless modified by change order.  Additive Alternate A shall include 0 additional 
calendar days.  Additive Alternate B shall include 14 additional calendar days.  Additive Alternate C shall 
include 35 additional calendar days.  Additive Alternate D shall include 28 additional calendar days, and 
Additive Alternate E shall include 60 additional calendar days. 
 
Proposer agrees to pay the Owner $500.00 per day, as liquidated damages, for each day the substantial 
completion of this project extends beyond the stipulated substantial completion date. 
 
If notified of the acceptance of this proposal within thirty (30) days of the time set for the opening of 
proposals, proposer agrees within ten (10) days of notification, to execute a contract in the form of the 
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Standard Form of Agreement Between Owner and Contractor where the Basis of Payment Is a Stipulated 
Sum, as amended for the above work, for the above stated compensation. 
 
Respectfully Submitted, 

 
Respondent’s Name:          
 
Respondent’s State of Texas Tax Account No.:       
(This 11 digit number is mandatory) 
 
If a Corporation: 
 

Respondent’s State of Incorporation:        
 
Respondent’s Charter No:         

 
 
Identify each person who owns at least 25% of the Respondent’s business entity by name: 

 
       
(Name)       
 
       
(Name)  
      
       
(Name)       
 
       
(Name)       

 
Submitted and Certified By: 
 
            
(Respondent’s Name)    (Title) 
 
            
(Street Address)     (Telephone Number) 
 
            
(City, State, Zip Code)    (Fax Number) 
 
            

(Authorized Signature)    (Date)  
  




